STATE OF NORTH CAROLINA
DEPARTMENT OF TRANSPORTATION

Roy COOPER JAMES H. TROGDON, i
GOVERNOR SECRETARY

February 15, 2017
ADDENDUM # 1

To: Plan Holders .ABBV

From: Wanda H. Austin, P.E.
Division 14 Project Team Lead

RE: Traffic Management Plan Revision, Summary of Earthwork
(Unclassified Excavation) Revision, Aggregate Base Course
Quantity Revision, Additions of a Traffic Control Project
Special Provision, a Structures Pay Item, and a Corresponding
Structures Project Special Provision

Contract ID: DNO00117
County: Transylvania
Letting Date: February 28, 2017

The above contract has experienced the following revisions:

1. Replace plan sheet TMP-5 (Traffic Management Plan) with the attached, revised
TMP sheet. It has been revised to show an increased radius that will
accommodate trucks near the northwest end of the bridge.

2. On page TC-5 of the contract proposal, below the last paragraph, insert the
following:

TEMPORARY DETOURS (WIDENING):

Construct the temporary detour (widening) required on this project, in
accordance with the typical sections in the plans or as directed by the
Engineer.

After the detours have served their purpose, remove the portions deemed
unsuitable for use as a permanent part of the project as directed by the
Engineer. Salvage and stockpile the aggregate base course removed from the
detours at locations within the right of way, as directed by the Engineer, for
removal by State Forces. Place earth material removed from the detour in
embankments or dispose of in waste areas furnished by the Contractor.

Mailing Address: Telephone: (828) 586-2141 Location:
NC DEPARTMENT OF TRANSPORTATION Fax: (828) 586-4043 253 WEBSTER ROAD
DIVISION OF HIGHWAYS - DIVISION 14 Customer Service: 1-877-368-4968 SYLVA, NC 28779
253 WEBSTER ROAD

SYLVA, NC 28779 Website: www.ncdot.gov


http://www.ncdot.gov/

Payment for the construction of the detour (widening) will be made at the
contract unit price per ton for Aggregate Base Course.

No direct payment will be made for removing the aggregate base course and
earth material, as the cost of same shall be included in the lump sum price bid
for Grading. Such prices and payments will be full compensation for the
work of removing, salvaging, and stockpiling aggregate base course; and for
placing earth material in embankments or disposing of earth material in waste
areas.

3. Between the last page of the Structures Project Special Provisions and the first
page of the Permits Project Special Provisions of the contract proposal, insert
the attached Project Special Provision titled: Construction, Maintenance and
Removal of Temporary Access at Station 13+57.50 -L-.

4. Pay Item number 8017000000-N, CONST, MTC AND REMOVAL OF TEMP
ACCESS AT STA 13+57.50 -L-, LS, has been added to the contract proposal.

5. Plan sheet number 3B-1, in the table titled SUMMARY OF EARTHWORK IN
CUBIC YARDS, under the column heading titled UNCLASSIFIED
EXCAVATION, the quantity for LOCATION, -L- STA. 11+00.00 TO STA.
12+96.20 (BEG. BRIDGE), of PHASE 2 (RIGHT), has increased from 112
cubic yards to 149 cubic yards; the PHASE 2 TOTAL has increased from 118
cubic yards to 155 cubic yards and the GRAND TOTAL has been increased
from 268 cubic yards to 305 cubic yards in order to accommodate the increased
radius identified in item # 1 above.

6. The quantity for Pay Item number 1121000000-E, AGGREGATE BASE
COURSE, has been increased to 168 tons, in order to accommodate the
increased radius identified in revision # 1 above.

Please access ebs addenda files on Bid Express®.

Please insert this letter into the addendum section of the proposal and sign the
verification. Thank you for your attention to this matter.
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Construct, maintain, and remove the temporary access required to provide the working area
necessary for construction of the new bridge, construction of the temporary detour
structure, or for the removal of an existing bridge, as applicable. Temporary access may
involve the use of a rock causeway [workpad], a work bridge, or other methods; however,
all types of temporary access are required to meet the requirements of all permits, the
Standard Specifications, and this Special Provision.

TEMPORARY ROCK CAUSEWAY [WORKPAD]

At the contractor’s option, construction of a temporary rock causeway [workpad] within the
limits shown on the plans is permitted. Build the causeway [workpad] with Class Il riprap
topped by a layer of Class B riprap or as otherwise designated on the plans or approved by
the Engineer. If desired, recycle the Class Il riprap used in the causeway [workpad] for
placement in the final riprap slope protection as directed by the Engineer. No payment will
be made for recycled riprap as this material is considered incidental to the causeway
[workpad] placement and removal. If this option is exercised, no adjustment in contract
bid price will be allowed due to an underrun in the quantity of “Rip Rap Class Il (2'-0"
Thick)”.

Completely remove all causeway [workpad] material including pipes and return the entire
causeway [workpad] footprint to the original contours and elevations within 90 days of the
completion of the deck slab or as otherwise required by permits.

Do not construct or remove causeway [workpad] during the moratorium period shown on
the permit. If the completion of the deck slab falls within the prohibitive dates for
causeway [workpad] construction or removal, begin causeway [workpad] removal
immediately following the prohibitive dates.

TEMPORARY WORK BRIDGE

At the contractor’s option, construction of a temporary work bridge in lieu of the
causeway(s) [workpad] is acceptable, provided the temporary work bridge satisfies all
permits. Submit details of the temporary work bridge to the Engineer prior to constructing
the work bridge to ensure conformance with the plans and all permits. Completely remove
the temporary bridge prior to final acceptance or as otherwise required by the permits.



4.0 BASISOF PAYMENT

The lump sum price bid for “Construction, Maintenance and Removal of Temporary
Access at Station 13+57.50 -L-" will be full compensation for the above work, or other
methods of access, including all material, pipes, work bridge components, equipment,
tools, labor, disposal, and incidentals necessary to complete the work.
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COMPUTED BY: PHS DATE: 3-13-15 PROJECT REFERENCE NO. SHEET NO.
CHECKED BY: _WCC DATE: 3-13-15 STATE OF NORTH CAROLINA I'BP.I4.R.137 38—/
DIVISION OF HIGHWAYS
PAVEMENT REMOVAL SUMMARY
IN SQUARE YARDS
LINE LOCATION REMOVAL | BREAK.UP | REMOVAL | REMOVAL
-L- 11+00 TO 12+85 46 Approximate quantities only. Unclassified excavation, borrow
L 14430 TO 16+75 72 . . : : .
excavation, fine grading, clearing and grubbing,
and removal of existing pavement
will be paid for at the contract lump sum price for “grading”.
TOTAL 18
SAY 120
SUMMARY OF EARTHWORK IN CUBIC YARDS
UNCLASSIFIED .
LOCATION EXCAVATION UNDERCUT EMBT + % BORROW WASTE
PHASE 1 (LEFT)
—L- STA.11+00.00 TO STA.12+96.20 (BEG. BRIDGE) 99 13 86
—L- STA. 14+18.80 (END BRIDGE) TO STA.16+75.00 51 203 152
SUBTOTAL PHASE 1 150 216 152 86
WASTE IN LIEU OF BORROW -86 -86
PHASE 1 TOTAL 150 216 66
PHASE 2 (RIGHT) DDE 32 CY
—L- STA.11+00.00 TO STA.12+96.20 (BEG. BRIDGE) 149 6 106 CONTINGENCY [TEMS:
—L- STA. 14+18.80 (END BRIDGE) TO STA.16+75.00 6 26 20 INCIDENTAL STONE = 50 TONS
SUBTOTAL PHASE 2 155 32 20 106 UNDERCUT EXCAVATION = 50 CY
WASTE IN LIEU OF BORROW 20 20 SELECT GRANULAR MATERIAL = 50 CY
PHASE 2 TOTAL 155 32 86 CLASS IV SUBGRADE STABILIZATION = 50 TONS
GEOTEXTILE FOR SOIL STABILIZATION = 50 SY
PROJECT SUBTOTAL 305 248 66 86
EST. 5% TO REPLACE TOP SOIL ON BORROW PITS 4 Approximate quantities only. Unclassified excavation, borrow
excavation, fine grading, clearing and grubbing,
and removal of existing pavement will be paid for at the
GRAND TOTAL 305 248 70 86 . " .
contract lump sum price for “grading”.
"N” = DISTANCE FROM EDGE OF LANE TO FACE OF GUARDRAIL.
TOTAL SHOULDER WIDTH = DISTANCE FROM EDGE OF TRAVEL LANE TO SHOULDER BREAK POINT.
FLARE LENGTH = DISTANCE FROM LAST SECTION OF PARALLEL GUARDRAIL TO END OF GUARDRAIL.
- TO o OM BEGINNING OF TAPER TO OF G :
G = GATING IMPACT ATTENUATOR TYPE 350 o 0 OF SRR GUARDRAIL SUMMARY
NG = NON-GATING IMPACT ATTENUATOR TYPE 350
LENGTH TEMPORARY WARRANT POINT "N FLARE LENGTH w ANCHORS IMPACT REMOVE
SURVEY DIST. TOTAL ATTENUATOR |  SINGLE REMOVE AND
LINE e STA SP STA FOCATION SHOP SHOP APPROACH | TRAILING FROM o APPROACH | TRAILING | APPROACH | TRAILING CRAU TyPe | TYPE Il TYrE 90 GUF:RCDERDNL Gﬁgﬂ;ﬁL SET)?SCTI'(:'I(EE REMARES
STRAIGHT CURVED STRAIGHT CURVED END END E.O.L WIDTH No D D oND MOD Xi TsLig M-350 W | SHOP | B-77 BIC A T e TG GUARDRAIL
L 12+14.68 12+ 81.06 RT 25 31.25 12+81.06 6 9 50 1 1 1
L 12+77.49 12+99.52 LT 25 12+99.52 6 7 / VARIES 1 1
L 14+18.80 15+27.16 RT 118.75 14+18.80 7 9 50 1 1 1
L 14+29.62 14+78.33 LT 56.25 14+29.62 4 7 50 1 1 1
L 12+68 14+ 68 RT 200
L 12 +45 14+ 60 LT 175 37.5
SUBTOTAL 225 31.25 3 3 1 1
LESS DEDUCTIONS FOR ANCHORS
GRAU-350 TL-2 3 @ 25'= 75
TYPE 13 @ 18.75'= ~56.25
TYPE Ill SHOP CURVED 1 @ 18.75'= 18.75
GRAU-350 TL-2 (TEMP.) 4 @ 25'= -100
AT-1 1@ 625 = 6.25
PROJECT TOTALS: 87.5 12.5 275 37.5 3 3 1 1
ADDITIONAL GUARDRAIL POSTS=5 EA.




T' 1 Revised for Addendum # 1
Feb 15, 2017 1:24 pm ITEMIZED PROPOSAL FOR CONTRACT NO. DN00117 Page 1 of 6

County : Transylvania

Line Item Number Sec Description Quantity Unit Cost Amount
# #

ROADWAY ITEMS

0001  0000100000-N 800 MOBILIZATION Lump Sum LS.
0002  0000400000-N 801 CONSTRUCTION SURVEYING Lump Sum LS.
0003 0030000000-N SP  BRIDGE APPROACH FILL - SUB Lump Sum LS.
REGIONAL TIER, STATION **+kxx
(STA 13+57.50)
0004 0043000000-N 226  GRADING Lump Sum LS.
0005 0050000000-E 226 SUPPLEMENTARY CLEARING & GRUB- 0.1
BING ACR
0006 0057000000-E 226 UNDERCUT EXCAVATION 50
cyY
0007  0134000000-E 240  DRAINAGE DITCH EXCAVATION 32
cyY
0008  0195000000-E 265 SELECT GRANULAR MATERIAL 50
cyY
0009  0196000000-E 270 GEOTEXTILE FOR SOIL STABILIZA- 50
TION Sy
0010  0199000000-E SP  TEMPORARY SHORING 475
SF
0011  0318000000-E 300 FOUNDATION CONDITIONING MATE- 12
RIAL, MINOR STRUCTURES TON
0012  0320000000-E 300 FOUNDATION CONDITIONING GEO- 35
TEXTILE Sy
0013  0582000000-E 310 15" CS PIPE CULVERTS, 0.064" 20
THICK LE
0014 1099700000-E 505 CLASS IV SUBGRADE STABILIZA- 50
TION TON
0015  1121000000-E 520 AGGREGATE BASE COURSE 168
TON
0016 1220000000-E 545 INCIDENTAL STONE BASE 50
TON
0017  1489000000-E 610 ASPHALT CONC BASE COURSE, TYPE 30
B25.0B TON
0018  1519000000-E 610 ASPHALT CONC SURFACE COURSE, 130

TYPE S9.5B TON




Feb 15, 2017 1:24 pm ITEMIZED PROPOSAL FOR CONTRACT NO. DN00117 Page 2 of 6
County : Transylvania

Line Item Number Sec Description Quantity Unit Cost Amount
# #
0019 1575000000-E 620 ASPHALT BINDER FOR PLANT MIX 10
TON
0020 2286000000-N 840 MASONRY DRAINAGE STRUCTURES 1
EA
0021 2367000000-N 840 FRAME WITH TWO GRATES, STD 1
840.29 EA
0022 2556000000-E 846 SHOULDER BERM GUTTER 15
LF
0023 3030000000-E 862 STEEL BM GUARDRAIL 87.5
LF
0024 3045000000-E 862 STEEL BM GUARDRAIL, SHOP 125
CURVED LE
0025 3150000000-N 862 ADDITIONAL GUARDRAIL POSTS 5
EA
0026 3180000000-N 862 GUARDRAIL ANCHOR UNITS, TYPE 1
*kkkkkkkkkkk EA
(TYPE III)
0027  3195000000-N 862 GUARDRAIL ANCHOR UNITS, TYPE 1
AT-1 EA
0028 3215000000-N 862 GUARDRAIL ANCHOR UNITS, TYPE 3
n EA
0029 3270000000-N SP  GUARDRAIL ANCHOR UNITS, TYPE 3
350 EA
0030 3380000000-E 862 TEMPORARY STEEL BM GUARDRAIL 275
LF
0031 3382000000-E 862 TEMPORARY STEEL BM GUARDRAIL 37.5
(SHOP CURVED) LE
0032  3389000000-N SP TEMPORARY GUARDRAIL ANCHOR 4
UNITS’ TYPE *kkkkkkkkk EA
(350 TL-2)
0033 3635000000-E 876 RIP RAP, CLASS II 17
TON
0034 3649000000-E 876 RIP RAP, CLASS B 54
TON
0035 3656000000-E 876 GEOTEXTILE FOR DRAINAGE 550
Sy
0036 4400000000-E 1110 WORK ZONE SIGNS (STATIONARY) 152

SF




Feb 15, 2017 1:24 pm ITEMIZED PROPOSAL FOR CONTRACT NO. DN00117 Page 3 of 6
County : Transylvania
Line Item Number Sec Description Quantity Unit Cost Amount
# #
0037 4430000000-N 1130 DRUMS 32
EA
0038 4455000000-N 1150 FLAGGER 2
DAY
0039 4810000000-E 1205 PAINT PAVEMENT MARKING LINES 5,740
G LF
0040 4835000000-E 1205 PAINT PAVEMENT MARKING LINES 20
(24") LF
0041 4850000000-E 1205 REMOVAL OF PAVEMENT MARKING 150
LINES (4") LF
0042 4960000000-N SP  GENERIC TRAFFIC CONTROL ITEM 1
(PORTABLE TRAFFIC SIGNAL SYSTE EA
M)
(3 HEAD)
0043 5325200000-E 1510 2"WATER LINE 80
LF
0044 5798000000-E 1530 ABANDON **" UTILITY PIPE 160
@ LF
0045 5835400000-E 1540 6" ENCASEMENT PIPE 60
LF
0046 6000000000-E 1605 TEMPORARY SILT FENCE 300
LF
0047 6006000000-E 1610 STONE FOR EROSION CONTROL, 65
CLASS A TON
0048 6009000000-E 1610 STONE FOR EROSION CONTROL, 60
CLASS B TON
0049 6012000000-E 1610 SEDIMENT CONTROL STONE 95
TON
0050 6015000000-E 1615 TEMPORARY MULCHING 1
ACR
0051 6018000000-E 1620 SEED FOR TEMPORARY SEEDING 100
LB
0052 6021000000-E 1620 FERTILIZER FOR TEMPORARY SEED- 0.5
ING TON
0053 6029000000-E SP  SAFETY FENCE 300
LF
0054 6030000000-E 1630 SILT EXCAVATION 110

CY
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County : Transylvania

Line Item Number Sec Description Quantity Unit Cost Amount
# #
0055 6036000000-E 1631 MATTING FOR EROSION CONTROL 550
Sy
0056 6042000000-E 1632 1/4" HARDWARE CLOTH 25
LF
0057 6070000000-N 1639 SPECIAL STILLING BASINS 4
EA
0058 6071010000-E SP  WATTLE 165
LF
0059 6071013000-E SP  WATTLE BARRIER 110
LF
0060 6071020000-E SP  POLYACRYLAMIDE (PAM) 20
LB
0061 6084000000-E 1660 SEEDING & MULCHING 0.4
ACR
0062 6087000000-E 1660 MOWING 0.4
ACR
0063 6090000000-E 1661 SEED FOR REPAIR SEEDING 50
LB
0064 6093000000-E 1661 FERTILIZER FOR REPAIR SEEDING 0.25
TON
0065 6096000000-E 1662 SEED FOR SUPPLEMENTAL SEEDING 50
LB
0066 6105000000-E 1664 WATER 130
M/G
0067 6108000000-E 1665 FERTILIZER TOPDRESSING 0.5
TON
0068 6111000000-E SP  IMPERVIOUS DIKE 73
LF
0069 6117000000-N SP  RESPONSE FOR EROSION CONTROL 13
EA
0070 6123000000-E 1670 REFORESTATION 0.1
ACR
0071 6132000000-N SP  GENERIC EROSION CONTROL ITEM 1
(ONSITE CONCRETE WASHOUT STRUC EA

TURE)




Feb 15, 2017 1:24 pm ITEMIZED PROPOSAL FOR CONTRACT NO. DN00117 Page 5 of 6
County : Transylvania
Line Item Number Sec Description Quantity Unit Cost Amount
# #
STRUCTURE ITEMS
0072 8035000000-N 402 REMOVAL OF EXISTING STRUCTURE Lump Sum L.S.
AT STATION *kkkkkkkkkkk
(STA 13+57.50)
0073 8105520000-E 411  3-0"DIA DRILLED PIERS IN 108.8
SOIL LE
0074 8105620000-E 411  3-0"DIA DRILLED PIERS NOT IN 70
SOIL LE
0075 8111200000-E 411 PERMANENT STEEL CASING FOR 72.8
3-0" DIA DRILLED PIER LE
0076 8112730000-N 450 PDATESTING 1
EA
0077  8113000000-N 411  SID INSPECTIONS 1
EA
0078  8114000000-N 411  SPT TESTING 6
EA
0079 8115000000-N 411 CSL TESTING 1
EA
0080 8121000000-N 412  UNCLASSIFIED STRUCTURE EXCAVA- Lump Sum L.S.
TION AT STATION #issnk
(13+57.50)
0081 8182000000-E 420 CLASS A CONCRETE (BRIDGE) 76.2
cY
0082 8210000000-N 422 BRIDGE APPROACH SLABS, STATION Lump Sum L.S.
*kkkkkkkkkkk
(STA 13+57.50)
0083 8217000000-E 425 REINFORCING STEEL (BRIDGE) 25,231
LB
0084 8238000000-E 425 SPIRAL COLUMN REINFORCING 3,699
STEEL (BRIDGE) LB
0085 8364000000-E 450 HP12X53 STEEL PILES 385
LF
0086 8391000000-N 450 STEEL PILE POINTS 14
EA
0087 8430000000-E 452  SHEET PILE RETAINING WALLS 1,518
SF
0088 8505000000-E 460 VERTICAL CONCRETE BARRIER RAIL 240.75
LF
0089 8590000000-E 876 RIP RAP, CLASS ** 63

0]

TON




Feb 15, 2017 1:24 pm

ITEMIZED PROPOSAL FOR CONTRACT NO. DN00117

Page 6 of 6

County : Transylvania
Line Item Number Sec Description Quantity Unit Cost Amount
# #
0090 8594000000-E 876 RIP RAP, CLASS B 25
TON
0091 8608000000-E 876 RIP RAP CLASS Il (2-0" THICK) 84
TON
0092 8622000000-E 876 GEOTEXTILE FOR DRAINAGE 169
Sy
0093 8657000000-N 430 ELASTOMERIC BEARINGS Lump Sum L.S.
0094 8762000000-E 430 3-0"X1-9" PRESTRESSED CONC 550
CORED SLABS LE
0095 8763000000-E 430 3-0" X 2-0" PRESTRESSED CONC 770
CORED SLABS LE
0096 8860000000-N SP  GENERIC STRUCTURE ITEM Lump Sum L.S.
(ASBESTOS ASSESSMENT)
0097 8017000000-N SP  CONSTRUCTION, MAINTENANCE, & Lump Sum L.S.

REMOVAL OF TEMP ACCESS AT STA

*kkkkkkkkkkk

(STA. 13+57.50 -L-)

1324/Feb15/Q43946.3/D484821913000/E97

Total Amount Of Bid For Entire Project :
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